PROPOSAL · APRIL 28, 2026

Looped Sustainability

AI Automated back office.

Fractional CTO / Automation Partner

Prepared by Blair Anderson · Anderson & Associates LLC
For Cort Koenig & Andrew Januik · Start: May 2026

TWO MEETINGS. THREE TARGETS.

Big Pain.
Big Opportunity.

Operations, research, and the back office — all showing the same strain.

#1 RESEARCH

#2 FINANCE / OPS

#3 OPERATIONS

Three gaps. All addressable.

FINANCE / OPS

The AP inbox nobody checks

Invoices arrive, sit in a shared email, and require manual extraction, verification against C-Trade, and manual posting to QuickBooks.

> *"That's why Andrew doesn't sleep anymore."*
> *"We're living in the Stone Age."*

RESEARCH

20 hours per unusual lead

Every creative-solutions job requires researching end uses, locating buyers, building a call list. Leadership ends up doing it because reps aren't researchers.

> *"The pain point is the 20 hours that go into finding that phone call."*

OPERATIONS

The back office didn't scale with you

Two new CS reps hired the day before our first meeting. The systems haven't kept up. Scheduling, confirmations, data entry — all done by humans on phones.

> *"We've grown a little faster than we expected and weren't fully ready for it."*

Constraint agreed in our meeting: all automation is invisible to clients — nothing changes on their side.

BUILD PHASE · MONTHS 1–3

Phase 1.
First 90 days.

Highest value first. Backlog is ours to adjust week by week.

#1 RESEARCH

#2 FINANCE / OPS

#3 OPERATIONS

01 — Material Research Agent + Trello

CORT'S PRIORITY

When a new opportunity card is created in Trello, the agent identifies likely non-obvious end uses, surfaces nearby buyers and processors with contacts, and comments a prioritized "who to call" list — with indicative pricing — directly on the card.

Sales reps get a research head start before they ever pick up the phone.

Their framing, built exactly: "Finds our best options, gives us a pricing guide, and tees up exactly who we need to call."

> *"The pain point is the 20 hours that go into finding that phone call."*
>
> CORT KOENIG, CEO

02 — AP / AR Invoice Automation

ANDREW'S PRIORITY

Monitors the AP email inbox. Extracts invoice data from attachments (PDFs, Excel). Validates amounts against C-Trade records. Flags mismatches. Prepares QuickBooks postings for review.

Andrew stops manually touching invoices. Discrepancies surface automatically rather than silently accumulating.

Fully internal: Clients never see it. Highest daily pain for Andrew. Immediate, measurable relief.

> *"That's why Andrew doesn't sleep anymore."*
>
> ANDREW JANUIK, COO

03 — Workflow Audit & Automation Roadmap

FOUNDATION

Document the major manual workflows end-to-end: freight quoting, account management, order tracking, document generation. Identify automation candidates by impact and risk.

Produces the prioritized roadmap that guides Retainer Phase work. We're never guessing what to build next.

Natural next layer: Freight quoting and account management ops are the Phase 2 targets. The audit sequences them correctly.

- Freight quoting — always-on coverage beyond Macedonia work window
- Account management ops copilot — scheduling, confirmations, document generation
- Emergency quote blast — structured all-carrier outreach within the hour

ONGOING RELATIONSHIP, NOT PROJECT-BY-PROJECT

The model.

Fractional CTO. What that means in practice, week to week.

How we work together

WEEKLY

Weekly Sync

30–45 min. Review what shipped. Hear what's burning. Adjust priorities. Keeps us aligned without overhead.

MONTHLY

Written Summary

End of each month: what was built, current status on each project, what's next. Easy to share with stakeholders.

ONGOING

SMS / Async Access

Day-to-day questions, edge cases, something breaks — fast loop without scheduling overhead. Reliably responsive during business hours.

RETAINER

Bi-Weekly Sales Meeting Attendance (Month 4+)

Hearing deals in real time is how I build tools that match your actual process — not a guessed version of it.

ALWAYS

You Own Everything Built

All automations, scripts, and documentation belong to Looped on receipt of payment. Full handoff package at any transition point. No lock-in.

PREDICTABLE MONTHLY RATE

Investment.

No surprise bills. Third-party costs passed through at cost, with your approval.

Pricing

BUILD PHASE — MONTHS 1-3

$5,500 / month

Term	**3 months**
Total	**$16,500**

- All 3 Phase 1 deliverables
- Weekly syncs + monthly written summaries
- Async access (sms / email)
- Full transition package at end of Month 3

RETAINER PHASE — MONTH 4+

$3,500 / month

Term	**Month-to-month**
Cancel notice	**30 days**

- Maintenance of all Phase 1 systems
- Continued backlog-driven build work
- Bi-weekly sales meeting attendance
- Monthly written summaries

To start: $2,750 deposit (50% of Month 1) due on contract signature — credited in full against Month 1 invoice. Non-refundable if Looped terminates during the Initial Term other than for my uncured material breach.

Next steps

STEP 01

Review this proposal

Flag anything that needs adjustment — scope, timing, or pricing.
Let's address hurdles head-on.

STEP 02

Sign the agreement

I will setup Docusign for Electronic Signature. Once signed, I'll send the $2,750 deposit invoice and we'll set a kick-off for the week of May 5th.

STEP 03

Coffee in Seattle/Eastside

Meet when you are in town and make the partnership official.

Ready to stop doing it manually?

The first automation in your inbox. The research your reps need before they dial.

CONTACT

blair@andersonassociates.net

anderson & associates llc